



CONSTRUCTION PURCHASING

CURRENT SOLICITATIONS

| RFP/ITB # | PROJECT NAME | CONSTRUCTION BUDGET | PUBLISH DATE | CONTACT |
|-----------------|---|---------------------|-------------------|--|
| RFP 20C-008S | CM @ Risk Services Remodel – Delray Full Service Center | \$6,900,000 | November 18, 2019 | Ian.Superville@palmbeachschools.org |
| RFP 20C-006E | CM @ Risk Services – Core Expansions Citrus Cove Elementary School | \$2,690,000 | November 11, 2019 | Barbara.J.Myers@palmbeachschools.org |
| 20C-007S | Design Services Remodel – Delray Full Service Center | \$6,900,000 | October 14, 2019 | Ian.Superville@palmbeachschools.org |
| RFP 20C-013R | Building Code Consultant Services | N/A | October 28, 2019 | Helen.RinkerStokes@palmbeachschools.org |
| RFP 20C-003R | CM @ Risk Services Modular Classroom Addition – Jupiter High School | \$3,100,000 | October 7, 2019 | Helen.RinkerStokes@palmbeachschools.org |
| RFP 20C-005E | Design Services Core Expansions – Citrus Cove Elementary School Del Prado Elementary School Seminole Trails Elementary School | \$2,690,000 (each) | October 7, 2019 | Barbara.J.Myers@palmbeachschools.org |
| | | | | |

UPCOMING SOLICITATIONS

| RFP/ITB # | PROJECT NAME | CONSTRUCTION BUDGET | PUBLISH DATE | CONTACT |
|------------------|--|----------------------------|--|--|
| RFP TBD | Design & CM @ Risk Services New Construction – Sunset Palms Middle School (17-PP) | TBD | Estimated October - December 2019 | TBD |
| RFP TBD | Design & CM @ Risk Services Remodeling – Old Plumosa for South Intensive | TBD | Estimated October - December 2019 | TBD |
| RFP TBD | Design & CM @ Risk Services New Construction – Transportation Facility at Belvedere Road | \$7,600,000 | Estimated October - December 2019 | TBD |
| RFP TBD | Design & CM @ Risk Services Modernization – Melaleuca Elementary School | TBD | Estimated October - December 2019 | TBD |
| ITB | Roof Replacement – Frontier Elementary School | \$1,200,000 | Estimated November 2019 - January 2020 | Barbara.J.Myers@palmbeachschools.org |