



CONSTRUCTION PURCHASING

CURRENT & UPCOMING SOLICITATIONS

RFP/ITB #	PROJECT NAME	CONSTRUCTION BUDGET	PUBLISH DATE	CONTACT
RFP 20C-025R	Consultants on Continuing Contract – Civil Engineering	N/A	May 18, 2020	Helen.RinkerStokes@palmbeachschools.org
RFP 20C-022E	Design-Build Services – Roofing Disaster Recovery Assistance	N/A	May 18, 2020	Barbara.J.Myers@palmbeachschools.org
RFP 21C-002S	Design Services Modernization – Grove Park Elementary School	\$16,560,000	May 25, 2020	Ian.Superville@palmbeachschools.org
RFP 21C-001S	Consultants on Continuing Contract – MEP & Fire Protection	N/A	June 1, 2020	Ian.Superville@palmbeachschools.org
RFP 21C-004R	Consultants on Continuing Contract – Survey/Mapping	N/A	June 8, 2020	Helen.RinkerStokes@palmbeachschools.org
ITB 21C-3R	Modular Classroom Relocation – Various Sites	N/A	June 15, 2020	Helen.RinkerStokes@palmbeachschools.org
RFP 21C-008E	Consultants on Continuing Contract – Structural Engineering	N/A	June 29, 2020	Barbara.J.Myers@palmbeachschools.org

RFP 21C-003S	CM @ Risk Services Modernization – Grove Park Elementary School	\$16,560,000	June 29, 2020	Ian.Superville@palmbeachschools.org
-----------------	-----------------------------------------------------------------------	--------------	---------------	----------------------------------------------------------------------------------------------